

Cost estimate:**R&D for the ALICE Photon Spectrometer Upgrade (JINR participation)****(Continuation of the project)**

№	Item	Total cost kUSD	2019 kUSD	2020 kUSD
	Direct spending:			
1.	Material and Equipment	30	15	15
2.	Engineering design and prototyping	30	15	15
	Total direct costs	60	30	30

Head of the project



A.S.Vodopyanov

Director of Laboratory



V.D.Kekelidze

Principal economist of Laboratory



L.M.Nozdrina